DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SILVERSIDE ROAD AND MARSH ROAD
CALL ORDER : 001 CONTRACT ID : T200800707.01 COUNTIES NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT : N1
STATE/FEDERAL AID NO: ESTP-N212 (2) CONTRACT TIME : 47 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ESTP-N212(2)
THIS PROJECT WORKS WITH CIVIC LEADERS, BUSINESS
REPRESENTATIVES, POLITICAL LEADERS, AND PRIVATE CITIZENS TO
IMPLEMENT A PLAN TO ADDRESS SAFETY ISSUES RELATED TO
COMMERCIAL DRIVEWAYS AND CLOSELY SPACED INTERSECTIONS. THIS
PROJECT INCLUDES THE RESTRIPING OF MARSH ROAD BETWEEN
SILVERSIDE ROAD AND VEALE/WILSON ROADS AS ONE LANE IN EACH
DIRECTION, WITH A TWO-WAY LEFT TURN LANE TO IMPROVE SAFETY
OF THE TURNING MOVEMENTS INTO THE SURROUNDING BUSINESSES.
MODIFICATIONS TO THE ENTRANCES OF THE SHOPPING CENTERS
LOCATED ON SILVERSIDE ROAD, JUST WEST OF MARSH ROAD ARE
BEING PROPOSED TO REDUCE THE NUMBER OF ACCIDENTS ASSOCIATED
WITH THE ENTRANCES. PEDESTRIAN IMPROVEMENTS WILL ALSO BE
MADE WHICH INCLUDE THE ADDITION OF SIDEWALK, CURB RAMPS, AND
CROSSWALKS IN SPECIFIED LOCATIONS.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 09/15/10 to vendor MUMFORD & MILLER CONCRETE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 359,683.96 111.5694% 100.0000%
1 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 322,385.82 100.0000% 89.6303%
2 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 380,541.94 118.0393% 105.7990%
I( 0 ) I( 1) I( 2
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e S Attt T
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 5000.00000 5000.00]| 1700.00000 1700.00] 6800.00000 6800.00
CLEARING AND GRUBBING | | |
0020 202000 281.000 cCYy | 23.58294 6626.81| 18.00000 5058.00| 50.90000 14302.90
EXCAVATION AND EMBANKMENT | | |
0030 209006 49.000 cCY | 32.23626 1579.58] 19.00000 931.00] 55.50000 2719.50
BORROW, TYPE F | |
0040 211000 LUMP | 15000.00000 15000.00] 1525.00000 1525.00] 7500.00000 7500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0050 251000 85.000 LF | 4.00655 340.56 | 4.00000 340.00] 3.45000 293.25
SILT FENCE | | |
0060 252000 10.000 EACH | 167.85197 1678.52] 100.00000 1000.00] 440.00000 4400.00
I | |

INLET SEDIMENT CONTROL, DRAINAGE INLET



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : SILVERSIDE ROAD AND MARSH ROAD
CALL ORDER : 001 CONTRACT ID : T200800707.01
LETTING DATE : 08/10/10 DISTRICT : N1
SET-ASIDE
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ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
0070 302007 175.000 CY | 54.33367 9508.39] 41.00000 7175.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0080 401665 47.000 TON | 143.97842 6766.99] 122.00000 5734.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0090 401666 25.000 TON | 130.22618 3255.65] 118.00000 2950.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0100 401667 33.000 TON | 84.73212 2796.16]| 117.00000 3861.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0110 401705 696.000 TON | 61.93474 43106.58] 76.00000 52896.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0120 701010 1027.000 LF | 21.62413 22207.98] 24.75000 25418.25]
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0130 701021 76.000 LF | 29.41158 2235.28] 40.00000 3040.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0140 701022 10.000 LF | 44.45162 444 .52 40.00000 400.00]|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0150 705001 1836.000 SF | 5.99517 11007.13] 6.75000 12393.00
P.C.C. SIDEWALK, 4" | |
0160 705002 345.000 SF | 9.76287 3368.19] 9.40000 3243.00]
P.C.C. SIDEWALK, 6" | |
0170 705007 80.000 SF | 32.00143 2560.11] 33.00000 2640.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0180 705527 145.000 SF | 17.11189 2481.22| 19.25000 2791.25]|
CURB RAMP, TYPE 5 | |
0190 710001 1.000 EACH | 856.92887 856.93| 715.00000 715.00]|
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0200 710502 9.000 EACH | 561.97876 5057.81] 715.00000 6435.00]
| |

ADJUSTING CATCH BASINS



TEMPORARY WARNING SIGNS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/15/10
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SILVERSIDE ROAD AND MARSH ROAD
CALL ORDER  : 001 CONTRACT ID : T200800707.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0210 710504 2.000 EACH | 751.60136 1503.20] 480.00000 960.00 | 550.00000 1100.00
ADJUSTING MANHOLES | [
0220 710506 1.000 EACH | 729.23529 729.24| 775.00000 775.00] 1070.00000 1070.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0230 720527 1611.000 EADY | 0.30114 485.14| 0.20000 322.20] 0.45000 724.95
PLASTIC DRUMS | | |
0240 727520 155.000 LF | 3.05740 473.90| 2.50000 387.50] 6.75000 1046.25
CONSTRUCTION SAFETY FENCE | | |
0250 732002 305.000 SY | 7.46405 2276.54 8.00000 2440.00] 14.20000 4331.00
TOPSOIL, 6" DEPTH | |
0260 734013 305.000 SY | 1.24438 379.54| 1.00000 305.00] 2.10000 640.50
PERMANENT GRASS SEEDING, DRY GROUND | |
0270 735533 305.000 SY | 4.08913 1247.18]| 2.00000 610.00]| 4.20000 1281.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0280 742500 488.000 HOUR | 41.67000 20334.96| 41.67000 20334.96| 41.67000 20334.96
FLAGGER, NEW CASTLE COUNTY, STATE | |
0290 742514 98.000 HOUR | 60.42000 5921.16]| 60.42000 5921.16]| 60.42000 5921.16
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0300 743003 19.000 EADY | 31.22472 593.27| 20.00000 380.00] 18.00000 342.00
ARROWPANELS, TYPE C | |
0310 743004 28.000 EADY | 67.68398 1895.15] 60.00000 1680.00]| 85.00000 2380.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0320 743005 145.000 EADY | 48.02491 6963.61] 35.00000 5075.00] 37.80000 5481.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0330 743501 1589.000 EADY | 0.96210 1528.78] 1.00000 1589.00] 0.80000 1271.20
WARNING LIGHTS , TYPE B | | |
0340 743504 26.000 EACH | 133.23764 3464.18] 135.00000 3510.00] 170.00000 4420.00
WARNING SIGNS | |
0350 743507 4767.000 LFDY | 1.67000 7960.89| 0.40000 1906.80]| 0.28000 1334.76
TEMPORARY BARRICADE, TYPE III | | |
0360 743512 46.000 EADY | 131.37477 6043.24] 115.00000 5290.00] 113.00000 5198.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE I | |
0370 743525 342.000 EADY | 2.67695 915.52] 2.00000 684.00| 1.50000 513.00
| | |



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/15/10
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SILVERSIDE ROAD AND MARSH ROAD
CALL ORDER : 001 CONTRACT ID : T200800707.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0380 744520 5.000 EACH | 784.98107 3924.91] 885.00000 4425.00] 820.00000 4100.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0390 744523 1.000 EACH | 1167.64035 1167.64]| 1060.00000 1060.00]| 980.00000 980.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0400 744525 6.000 EACH | 302.62109 1815.73]| 260.00000 1560.00] 240.00000 1440.00
REMOVAL OF EXISTING JUNCTION WELL | |
0410 745527 413.000 LF | 12.40025 5121.30] 12.50000 5162.50] 11.55000 4770.15
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0420 745528 30.000 LF | 9.55105 286.53]| 10.50000 315.00] 9.45000 283.50
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0430 745529 10.000 LF | 8.92341 89.23]| 8.00000 80.00]| 7.35000 73.50
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0440 745542 215.000 LF | 26.05936 5602.76] 25.00000 5375.00] 23.10000 4966.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0450 745544 158.000 LF | 9.45501 1493.89] 10.50000 1659.00 | 9.45000 1493.10
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0460 745547 40.000 LF | 3.11143 124.46| 4.00000 160.00]| 3.68000 147.20
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0470 746509 2.000 EACH | 2308.42105 4616.84] 4300.00000 8600.00 | 3990.00000 7980.00
RELOCATING LIGHT POLE | | |
0480 746830 2.000 cCYy | 1343.39623 2686.79] 900.00000 1800.00]| 840.00000 1680.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0490 746847 4.000 EACH | 2313.75000 9255.00] 2600.00000 10400.00] 2415.00000 9660.00
POLE BASE, TYPE 3 | |
0500 746850 4.000 EACH | 684.13816 2736.55] 870.00000 3480.00] 800.00000 3200.00
POLE BASE, TYPE 4 | |
0510 748001 120.000 LF | 0.48532 58.24] 0.60000 72.00]| 0.53000 63.60
PAINTING OF WHITE OR YELLOW, 4" LINE | | |
0520 748015 1117.000 SF | 4.91774 5493.12] 4.50000 5026.50] 4.20000 4691.40
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/15/10
PAGE : 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SILVERSIDE ROAD AND MARSH ROAD
CALL ORDER 001 CONTRACT ID : T200800707.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/10/10 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0530 748019 7310.000 LF | 0.34156 2496.80] 0.30000 2193.00] 0.26000 1900.60
TEMPORARY MARKINGS, PAINT, 4" [ [ |
0540 748026 810.000 SF | 0.76838 622.39] 1.15000 931.50] 1.05000 850.50
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0550 748506 3962.000 LF | 1.24983 4951.83 0.55000 2179.10] 0.53000 2099.86
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0560 748553 4.000 EACH | 10.00000 40.00] 225.00000 900.00] 210.00000 840.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | [ |
PAVEMENT MARKINGS, BIKE SYMBOL | [ [
0570 749687 65.000 EACH | 60.00000 3900.00] 40.00000 2600.00] 78.00000 5070.00
INSTALLATION OR REMOVAL OF TRAFFIC [ [
SIGN(S) ON SINGLE SIGN POST | [ |
0580 758000 278.000 sSY | 19.96104 5549.17] 9.40000 2613.20] 18.30000 5087.40
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | [
ETC. | | |
0590 760507 11846.000 SYIN | 1.41780 16795.26| 1.15000 13622.90]| 1.10000 13030.60
PROFILE MILLING, HOT-MIX | | |
0600 762001 1870.000 LF | 1.67484 3131.95] 1.40000 2618.00] 2.10000 3927.00
SAW CUTTING, HOT MIX | [ |
0610 762002 39.000 LF | 7.84925 306.12] 8.00000 312.00] 8.40000 327.60
SAW CUTTING, CONCRETE, FULL DEPTH | |
0620 763000 LUMP | 16349.27100 16349.27] 9650.00000 9650.00] 14000.00000 14000.00
INITIAL EXPENSE | |
0630 763500 LUMP | 8000.00000 8000.00 | 10700.00000 10700.00]  35000.00000 35000.00
MAINTENANCE OF TRAFFIC | | |
0640 763501 LUMP | 16349.27100 16349.27| 4350.00000 4350.00 4410.00000 4410.00
CONSTRUCTION ENGINEERING [ [ [
0650 763505 375.000 HOUR | 75.00000 28125.00] 75.00000 28125.00] 75.00000 28125.00
TRAFFIC OFFICERS [ [
SECTION TOTALS | $ 359,683.96| $ 322,385.82] $ 380,541.94
—————————————————————————————————————————— B e et
CONTRACT TOTALS [ $ 359,683.96| $ 322,385.82] $ 380,541.94

DBE GOALS

| 12

12

12




